

ADDENDUM NO. 1

CENTRAL PARK BASKETBALL & TENNIS COURT RESURFACING CITY PROJECT NO. 23-PRK-01

April 27, 2023

TO ALL POTENTIAL PROPOSERS:

Clarifications/Questions from Contractors who attended the mandatory pre-bid meeting and are eligible to bid on the project.

The following addresses questions and offers clarifications for the project referenced above received by the City from water testing laboratories and the information below will be incorporated into the project per this Addendum.

1. REVISED BID DUE DATE

The Bid Date of May 2, 2023 as specified in the Notice Inviting Bids is being changed to give contractors additional time to prepare sealed bids.

Sealed proposals will be received at the office of the City Engineer, Community Services Office, La Palma, California, until **11:00 AM on Tuesday, May 16, 2022** for furnishing of all labor, materials and equipment for **CENTRAL PARK BASKETBALL & TENNIS COURT RESURFACING, City Project No. 23-PRK-01** (the "Project").

2. CONTRATRACTORS QUESTONS

Q: The specs call for wet sandblasting, which is not only more costly, but I doubt anybody will bid it. Our typical methods for removal are Hydroblasting at 10,000 psi or using a 4 head Terrco grinder with a vacuum attached. They are less costly and work better, and can be contained. We can contain all particles removed with either machine.

A: The City approves both methods of removal of existing court surfaces.

Q: Most of the surfacing companies have been in demand for the last few years, especially with a lot of companies retreating from any government work. Only 2 or 3 of us are left, so we are backed up a bit, and with the surprisingly harsh winter, we got even further behind. I would need a start time of around Aug and completion at end of August.

A: The City approves start of resurfacing project in August.

Q: Does the tennis courts need to be resurfaced if the courts are still in good condition.

A: The City still wants the tennis courts to be resurfaced with the basketball courts.


3. Mandatory Pre-Bid Meeting Attendance Sheet:

Attached is the sign-in sheet from the Mandatory Pre-Bid Meeting for the project on April 18, 2023.

All other items in the project specifications remain unchanged.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 1 with the Bid submittal documents. **Failure to submit the signed Addendum No. 1 acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,



Douglas Benash, P.E
City Engineer

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 1

Company Name

Date

By _____

Signature

Attachment – 1. Pre-Bid Meeting Sign in Sheet



City of La Palma
Pre-Bid Meeting Sign in Sheet
Date: April 18, 2023 at 2:00pm

Project Name: Central Park Basketball & Tennis Court Resurfacing
Project Number: 23-PRK-01


	<u>Name</u>	<u>Company</u>	<u>Email</u>	<u>Cell Number</u>
1	Ed	TRUCLINE	TRUCLINE400@67414.com	909 226 6527
2	Jalio Guiza	Taylor Tennis Courts	clavem.taylor@cox.net	(714) 240-1741
3	Janell Adams	City of La Palma		
4	Vanessa Alfajora	"		
5	Ronald Zorick	"	Zorick@cityoflapalma.org	714-600-3327
6	Steve Camo	" "	Steve.Camo@cityoflapalma.org	(714) 650-3325
7				
8				
9				
10				
11				
12				
13				

TAYLOR
Tennis Courts Inc.
Since 1979 **Dave Taylor**

Court Construction • Custom Surfacing


1250 N. La Loma Circle, Anaheim, CA 92806
(714) 632-3883 • Fax (714) 632-5112
TaylorTennisCourts.com • davevtaylor@cox.net

Lic #662625

TrueLine 
CONSTRUCTION & SURFACING
ALL GAME COURT SURFACING
& WINDSCREENS

Ed Kruse

Phone: (951) 817-0777
Fax: 951-817-0770
Email: trueline40@gmail.com

 12397 Doherty St.
Riverside, CA 92503