

ADDENDUM NO. 1

**CITY HALL RESTROOM REFURBISHMENT PROJECT
CITY PROJECT NO. 20-BLDG-04**

OCTOBER 23, 2020

TO ALL MANDATORY PRE-BID MEETING ATTENDEES:

Clarifications/Questions from Contractors.

The following addresses questions and offers clarifications for the project referenced above received by the City from Contractors who attended the mandatory pre-bid meeting and the information below will be incorporated into the project per this Addendum.

1. BID DATE MODIFICATION:

THE FOLLOWING REPLACES THE DIRECTIONS PROVIDED IN THE NOTICE INVITING BIDS FOR THE DELIVERY OF SEALED PROPOSALS. THE NEW BID DATE IS NOVEMBER 3, 2020;

NOTICE INVITING BIDS: Sealed proposals will be received at the office of the City Engineer, Community Services Office, La Palma, California, until **10:00 AM on Tuesday, November 3, 2020** for furnishing of all labor, materials and equipment for **CITY HALL RESTROOM REFURBISHMENT PROJECT, City Project No. 20-BLDG-04** (the "Project").

The Bids shall be submitted to the City Engineer, City of La Palma, 7821 Walker Street, La Palma, California 90623-1771, in a sealed envelope plainly marked on the outside **"BID: for CITY HALL RESTROOM REFURBISHMENT PROJECT, City Project No. 20-BLDG-04, to be opened on Tuesday, November 3, 2020 at 10:00 AM."** The proposals will be publicly opened and read aloud in the office of the City Engineer at the aforementioned time on the aforementioned date. Any proposals received after the aforementioned time on the aforementioned date shall be returned unopened.

2. MANDATORY PRE-BID ATTENDEES LIST

Attached is the sign-in sheet from the mandatory pre-bid meeting held on October 20, 2020 for your records. All firms listed on the sign-in sheet are eligible to submit a bid for the project.

3. REFERENCE PLANS

The HVAC plan sets are available on the City's website and accessible. A link will be provided shortly for the full size SCE plans and Restroom plans.

4. RFI SUBMITTAL DEADLINE

The RFI submittal deadline stated at the mandatory pre-bid meeting for today, October 23, at noon has been moved to Thursday, October 29, 2020 at noon.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 1 with the Bid submittal documents. **Failure to submit the signed Addendum No. 1 Acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,




Douglas Benash, P.E.
City Engineer

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 1

Company Name

Date

By _____
Signature



**City of La Palma
Pre-Bid Meeting Sign in Sheet
Date: October 20, 2020 at 10:00am**

**Project Name: City Hall Restroom Refurbishment Project
Project Number: 20-Bldg-04**

	<u>Name</u>	<u>Company</u>	<u>Email</u>	<u>Cell Number</u>
1	James Kim	LJB Construction Inc	ljbjameskim@gmail.com	714-515-0999
2	TOM MADRACAL	BUILT ALL	TOM@BUILTALL.COM	424-744-7244
3	Col McLoey	MLC Constructors Inc	JIM.MLCConstructors@gmail.com	951-296-8967
4	MAN DY	CORNER KEYSTONE CORP	m@CORNERKEYSTONE.COM	844-252-2677
5	Kevin Penney	KMP Construction Inc	Kevin.KMPConstruction@gmail.com	949-748-0692
6	Jake Lee	JCOS Development	jake@jcosusa.com	714-251-3023
7	Joseph Vera	Sandalwood Construction	Joseph@sandalwoodconstruct.com	714-402-4277
8	Mehdi Ghobadi	KG AXIS INC.	KGAXIS1@gmail.com	818-402-2077
9	Tom Awad	U.S. Builders	Tamer@US-Builders.com	714-317-8402
10	Jason Wu	SD Design Construction	jason@sddconstruction.com	626-360-8527
11	Rick Chung	RICK K-PAINT@GMAIL.COM		
12	Rick Chung	GENESIS BUILDER, INC	Rick.k2paint@gmail.com	714-749-4558
13	MOHSEN LOBHMANI	LADG INC.	MOHSEN@LA-DESIGNGROUP.COM	310/497-7318
14	Jorge Rodriguez	EA Technical Serv.	Sandra.Cervantes. @gatechserlicps.com	703-767-5336



EXPERIENCE YOU CAN BUILD ON


CA LIC#785095
NV LIC#0871588
DIR#1000027843

Tom Madrigal

tel....424.433.8022
fax....424.229.5754
cell...213.444.6474
424-744-7244

tom@builtall.com

1323 LINCOLN BLVD #230 SANTA MONICA CA 90401



Cell: (818)402-2077

Fax: (949) 748-1062

KG AXIS, INC.

Mehdi Ghobadi CFO

Kgaxis1@gamil.com 21 Gramercy unit 221

License # 997139 (B) & (C-10) Irvine, Ca 92612



Mohamed Al Mallah

President | CEO



(949) 501-3885



almallah@US-builders.com
www.US-builders.com



100 Ambazar Giotto, Suite 424
Irvine, CA 92614



License Number 1067739



**U.S. BUILDERS
& CONSULTANTS**

LICENSE #680715 B-1



**SANDALWOOD
CONSTRUCTION**

**JOSEPH VERA
MANAGER**

20120 STATE ROAD • CERRITOS, CA 90703
(562) 468-0200 • FAX (562) 468-0207 • CELL (714) 402-4277
E-MAIL JOSEPH@SANDALWOODCONSTRUCT.COM



CORNER KEYSTONE CONSTRUCTION CORPORATION

Government and Commercial Construction
Tenant Improvement and Facility Maintenance

CSLB CA # 992459

340 S Lemon Ave, Suite 5210,
Walnut, CA 91789

Phone: 1-844-252-2677
www.cornerkeystone.com

Man

Consultant
m@cornerkeystone.com



Tamer Awad

General Manager



(714) 317-8402



Tamer@US-builders.com
www.US-builders.com



100 Ambazar Giotto, Suite 424
Irvine, CA 92614



License Number 1067739



**U.S. BUILDERS
& CONSULTANTS**

JCOS DEVELOPMENT, INC.

**JAKE J. LEE
PRESIDENT**

JAKE@JCOSUSA.COM
CELL 714.251.3023
FAX 714.266.0122
8201 ORANGETHORPE AVE., STE D.
BUENA PARK, CA 90621

LJB Construction, Inc.

ST. LIC. B. CST #877937

**JAMES KIM
Vice President**

12310 Front Street
Norwalk, CA 90650

714.515.0977
ljbjameskim@gmail.com



Constructors, Inc.

**Jim McCoy
President**

Cell 951-296-8967
jim.mlconstructors@gmail.com
36026 Mustang Spirit Lane
Wildomar, CA 92595

Lic # 1068632