

ADDENDUM NO. 2

**CITY HALL RESTROOM REFURBISHMENT PROJECT
CITY PROJECT NO. 20-BLDG-04**

SEPTEMBER 29, 2020

TO ALL MANDATORY PRE-BID MEETING ATTENDEES:

Clarifications/Questions from Contractors.

The following addresses questions and offers clarifications for the project referenced above received by the City from Contractors who attended the mandatory pre-bid meeting and the information below will be incorporated into the project per this Addendum.

All bids are to be delivered, at the times noted in the Notice Inviting Bids to City of La Palma, Community Services Department, 7821 Walker Street. There is no discrepancy between where the bids are to be delivered to, as noted and how to the bid submittal envelope is to be labeled.

1. REVISED BID SCHEDULE:

Attached is the revised bid schedule. Remove and replace from the bid set. Submit the revised bid schedule with all the required bid documents. The revised bid sheets also clarify what is required for stormwater compliance.

2. PLAN SETS

Plan sets, full size that are clear to read are available on the City's website as noted in Addendum No. 1.

3. REFERENCE PLANS

The HVAC and Electrical plan sets are available on the City's website and accessible. A link will be provided shortly for the full size SCE plans and Restroom plans.

4. ROLLING FILE CABINET PURCHASE AND INSTALLATION

The City requests a cost, as noted in the Revised Bid Schedule, to purchase and install a TAB Products High Density Storage Solution Rolling File Cabinet in the storage area as part of the employee (westerly) restroom refurbishment. Attached are the file cabinet specifications.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 1 with the Bid submittal documents. **Failure to submit the signed Addendum No. 1 Acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,



Douglas Benash, P.E
City Engineer

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 1

Company Name

Date

By _____
Signature