

**ADDENDUM NO. 2**

**CIVIC CENTER ROOF PROJECT  
CITY PROJECT NO. 21-BLDG-03**

**AUGUST 25, 2021**

**TO ALL MANDATORY PRE-BID MEETING ATTENDEES:**

Clarifications/Questions from Contractors.

The following addresses questions and offers clarifications for the project referenced above received by the City from Contractors who attended the mandatory pre-bid meeting and the information below will be incorporated into the project per this Addendum.

**1. REVISED BID OPENING:**

The City hereby revise the bid opening date in order to vet the submitted substitutions per the PCC Section 3400.

**The revised bid date is:**

Sealed proposals will be received at the office of the City Engineer, Community Services Office, La Palma, California, until **1:00 PM on Tuesday, September 14, 2021** for furnishing of all labor, materials and equipment for **CIVIC CENTER ROOF PROJECT, City Project No. 21-BLDG-03** (the "Project").

**2. MATERIAL SUBSTITUTION AND REJECTION OF SUBSTITUTIONS:**

The City received a request to review a substitutions of alternative roof materials. The City has reviewed the supporting documentation regarding the substitution requests.

The City shall evaluate the submitted substitution in compliance with PCC Section 3400 and provide a determination of said evaluation to all bidders on September 7, 2021.

All other items in the project specifications remain unchanged.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 2 with the Bid submittal documents. **Failure to submit the signed Addendum No. 2 Acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,



Douglas Benash, P.E  
City Engineer

---

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 2

---

Company Name

---

Date

By

---

Signature