

ADDENDUM NO. 1

**VALLEY VIEW CITY PROJECT NO. ST-368,
FRESCA DR & MARLIN CIR CITY PROJECT NO. ST-369 AND
ZONE 6 SLURRY SEAL IMPROVEMENTS
CITY PROJECT NO. ST-370**

May 23, 2023

TO ALL POTENTIAL PROPOSERS:

Clarifications/Questions from Contractors who attended the mandatory pre-bid meeting and are eligible to bid on the project

The following addresses questions and offers clarifications for the project referenced above received by the City, the information below will be incorporated into the project per this Addendum.

1. REVISED BID ALTERNATE ITEM SHEET

The City has revised the quantity's for "Remove and Replace 4" Thick Concrete Sidewalk, all inclusive – **Various Locations**" bid alternate item No.5. Please see attached revised Bid Alternate Item Sheet.

Delete Sheet C-6 and Insert revised C-6 (see attachment)

2. MANDATORY PRE-BID MEETING ATTENDANCE SHEET

Attached is the sign-in sheet from the Mandatory Pre-Bid Meeting for the project on May 18, 2023.

All other items in the project specifications remain unchanged.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 1 with the Bid submittal documents. **Failure to submit the signed Addendum No. 1 acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,



Douglas Benash, P.E.
City Engineer

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 1

Company Name

Date

By _____
Signature

- Attachment – 1. Revised Bid Alternate Item Sheet
- Attachment – 2. Pre-Bid Meeting Sign in Sheet

BID ALTERNATE ITEM

BID ITEM NO.	UNIT QTY	ITEMS UNIT PRICE WRITTEN IN WORDS	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
1.	LS 1	Removal and Installation of New Nineteen (19) Water Valve Boxes and traffic control – Various Locations (See Attachment “C”) _____	\$ _____	\$ _____
2.	SF 4,305	2” Grind and Overlay – (See Attachment “D”) _____	\$ _____	\$ _____
3.	LS 1	Removal and Replace of Ten (10) Asphalt Rings Around Sewer Manholes – Various Locations (See Attachment “E”) _____	\$ _____	\$ _____
4.	EA 1	Removal and Replace of one (1) Sewer Manhole Frame and Cover (See Attachment “E”) _____	\$ _____	\$ _____
5.	SF 100	Remove and Replace 4” Thick Concrete Sidewalk, all inclusive - Various Locations _____	\$ _____	\$ _____
TOTAL FOR ALL ITEMS IN WORDS: _____			TOTAL FOR ALL ITEMS IN NUMBERS: _____	



City of La Palma
Pre-Bid Meeting Sign in Sheet
Date: May 18, 2023 at 11:00am

Project Name: Valley View, Fresca Dr & Marlin Cir and Zone 6 Slurry Seal Project
Project Number: ST-368, ST-369 & ST-370

	<u>Name</u>	<u>Company</u>	<u>Email</u>	<u>Cell Number</u>
1	Lance Allon	Roy Allen Slurry Seal	Lance@rasslurry.com	714-376-4852
2	Doug Annetini	Doug Annetini Co	Doug@dougannetini.com	714-476-6718
3	Tim Griffin	American Asphalt Solutions	Timgriffin@americanasphalt.com	909-913-9293
4	Eduardo Salmeron	Pavement Coatings Co.	JVBids@pavementcoatings.com	714-826-3011
5	Justin Wong Lara	City of La Palma	Justinwong@gmail.com	310-334-9685
6	Dobberts Research	City of La Palma	Justinwong@gmail.com	616-203-8849
7	Steve Cano	City of La Palma	stevens@cityoflapalma.org	(714) 690-3325
8			Steve@cityoflapalma.org	
9				
10				
11				
12				
13				